
 
 

 

WTP Australia Pty Ltd ACN 605 212 182 ABN 69 605 212 182 

Level 26, 45 Clarence Street Sydney NSW 2000 

T +61 2 9929 7422 E sydney@wtpartnership.com  
 

5 October 2021 

Mr Bernardo Reiter 

Toga 

Level 5, 45 Jones Street, 

Ultimo NSW 2007 

 

Email: breiter@toga.com.au  

634-652 HIGH STREET AND 87-91 UNION ROAD, PENRITH – DA ESTIMATE 

 

Dear Sir 

 

As requested, please refer to the DA Summary of Estimated Construction Cost for the above project 

in the amount of $150,131,300 inclusive of GST at current prices. 

The estimated cost has been based on the documents listed in the Schedule of Information Used 

and Exclusions. 

The above estimate is based on DA level design information made available to us at this point and 

therefore we have made a number of assumptions in relation to the project requirements.  

Should you require any further information or wish to discuss any aspect of the attached, please do 

not hesitate to contact us. 

 

Yours faithfully 

 

 

IAN MENZIES 

National Director 

WT 
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CONTACT 

DETAIL DESCRIPTION 

Name of Company/Trading Name WTP Australia Pty Ltd 

ABN 69 605 212 182 

Name of Representative Ian Menzies 

Position National Director 

Head Office Address L 26, 45 Clarence Street, Sydney, NSW 2000 

Telephone 02 9929 7422 

Mobile 0404 095 331 

Email imenzies@wtpartnership.com.au 

 

 

 

 

 

 

DOCUMENT STATUS NAME DATE 

PREPARED BY Andrew Tan 05.10.2021 

REVIEWED BY Andrew Tan 05.10.2021 

E-SIGNATURE APPROVED IAN MENZIES 05.10.2021 

 

 

REVISION NO. REVISION DATE DRAFT.FINAL 
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1 SUMMARY OF ESTIMATED CONSTRUCTION 
COSTS 

HIGH STREET, PENRITH DA ESTIMATE $ 

  

Demolition & Site preparation $158,000 

Basement $11,658,000 

Deck Car Park $4,797,000 

Retail $2,109,000 

Residential Tower $87,055,000 

External works $1,870,000 

Subtotal $107,647,000 

Preliminaries, overhead and margin $22,337,000 

TOTAL CONSTRUCTION COST $129,984,000 

Professional Fees  $6,499,000 

TOTAL DEVELOPMENT COST (EXCL GST) $136,483,000 

GST $13,648,300 

TOTAL DEVELOPMENT COST (INCL GST) $150,131,300 
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2 SCHEDULE OF INFORMATION USED 

SJB Architectural Drawings 

(211004) - Sheet - AR-1-0001 - COVER PAGE & CONTENTS PAGE.pdf 

(211004) - Sheet - AR-1-0100 - SITE LOCATION PLAN.pdf 

(211004) - Sheet - AR-1-0101 - EXISTING SITE PLAN.pdf 

(211004) - Sheet - AR-1-0102 - STAGING PLAN - NEW BOUNDARY.pdf 

(211004) - Sheet - AR-1-0102A - STAGING PLAN - CONSTRUCTION STAGING DIAGRAM - PLAN.pdf 

(211004) - Sheet - AR-1-0102B - STAGING PLAN - CONSTRUCTION STAGING DIAGRAM - 

SECTION.pdf 

(211004) - Sheet - AR-1-0103 - SITE ANALYSIS.pdf 

(211004) - Sheet - AR-1-0104 - CONTEXT ELEVATION - UNION ROAD.pdf 

(211004) - Sheet - AR-1-0105 - CONTEXT ELEVATION - HIGH STREET.pdf 

(211004) - Sheet - AR-1-0106 - POTENTIAL FUTURE DEVELOPMENT.pdf 

(211004) - Sheet - AR-1-1007 - GA FLOOR PLAN - BASEMENT 03.pdf 

(211004) - Sheet - AR-1-1008 - GA FLOOR PLAN - BASEMENT 02.pdf 

(211004) - Sheet - AR-1-1009 - GA FLOOR PLAN - BASEMENT 01.pdf 

(211004) - Sheet - AR-1-1010 - GA FLOOR PLAN - GROUND FLOOR.pdf 

(211004) - Sheet - AR-1-1011 - GA FLOOR PLAN - LEVEL 01.pdf 

(211004) - Sheet - AR-1-1012 - GA FLOOR PLAN - LEVEL 02.pdf 

(211004) - Sheet - AR-1-1014 - GA FLOOR PLAN - LEVEL 03.pdf 

(211004) - Sheet - AR-1-1015 - GA FLOOR PLAN - LEVEL 04.pdf 

(211004) - Sheet - AR-1-1016 - GA FLOOR PLAN - LEVEL 05.pdf 

(211004) - Sheet - AR-1-1018 - GA FLOOR PLAN - LEVEL 06-07.pdf 

(211004) - Sheet - AR-1-1019 - GA FLOOR PLAN - LEVEL 08.pdf 

(211004) - Sheet - AR-1-1020 - GA FLOOR PLAN - LEVEL 09 - 10.pdf 

(211004) - Sheet - AR-1-1022 - GA FLOOR PLAN - LEVEL 11.pdf 

(211004) - Sheet - AR-1-1023 - GA FLOOR PLAN - LEVEL 12.pdf 

(211004) - Sheet - AR-1-1024 - GA FLOOR PLAN - LEVEL 13.pdf 

(211004) - Sheet - AR-1-1025 - GA FLOOR PLAN - LEVEL 14.pdf 

(211004) - Sheet - AR-1-1026 - GA FLOOR PLAN - LEVEL 15 - 28.pdf 

(211004) - Sheet - AR-1-1027 - GA FLOOR PLAN - LEVEL 29.pdf 

(211004) - Sheet - AR-1-1028 - GA FLOOR PLAN - LEVEL 30.pdf 

(211004) - Sheet - AR-1-1029 - GA FLOOR PLAN - LEVEL 31.pdf 

(211004) - Sheet - AR-1-1030 - GA FLOOR PLAN - LEVEL 32.pdf 

(211004) - Sheet - AR-1-1032 - GA FLOOR PLAN - LEVEL 33.pdf 

(211004) - Sheet - AR-1-1033 - GA FLOOR PLAN - LEVEL 34.pdf 
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(211004) - Sheet - AR-1-1034 - GA FLOOR PLAN - LEVEL 35.pdf 

(211004) - Sheet - AR-1-1038 - GA FLOOR PLAN - ROOF.pdf 

(211004) - Sheet - AR-1-1101 - LIVEABLE UNITS.pdf 

(211004) - Sheet - AR-1-1102 - ADAPTABLE UNITS - BUILDING 01.pdf 

(211004) - Sheet - AR-1-1103 - ADAPTABLE UNITS - BUILDING 02.pdf 

(211004) - Sheet - AR-1-5000 - NORTH & SOUTH ELEVATION.pdf 

(211004) - Sheet - AR-1-5001 - EAST ELEVATION.pdf 

(211004) - Sheet - AR-1-5002 - WEST ELEVATION.pdf 

(211004) - Sheet - AR-1-5004 - NORTH & SOUTH PODIUM ELEVATIONS.pdf 

(211004) - Sheet - AR-1-5010 - SITE LINK ELEVATIONS.pdf 

(211004) - Sheet - AR-1-5100 - SECTION A-A.pdf 

(211004) - Sheet - AR-1-5201 - PODIUM FACADE DETAILS.pdf 

(211004) - Sheet - AR-1-5202 - BUILDING 02 - FACADE DETAILS.pdf 

(211004) - Sheet - AR-1-5203 - EXTERNAL FINISHES BOARD.pdf 

(211004) - Sheet - AR-1-8010 - GFA CALCULATIONS - SHEET 01.pdf 

(211004) - Sheet - AR-1-8011 - GFA CALCULATIONS - SHEET 02.pdf 

(211004) - Sheet - AR-1-8012 - GFA CALCULATIONS - SHEET 03.pdf 

(211004) - Sheet - AR-1-8030 - COMMUNAL OPEN SPACE AREA.pdf 

(211004) - Sheet - AR-1-8031 - DEEP SOIL AREA.pdf 

(211004) - Sheet - AR-1-8040 - CROSS VENTILATION ANALYSIS - UP TO LEVEL 08.pdf 

(211004) - Sheet - AR-1-8050 - SOLAR ANALYSIS - SHEET 01.pdf 

(211004) - Sheet - AR-1-8051 - SOLAR ANALYSIS - SHEET 02.pdf 

(211004) - Sheet - AR-1-8052 - SOLAR VIEWS - SHEET 01.pdf 

(211004) - Sheet - AR-1-8053 - SOLAR VIEWS - SHEET 02.pdf 

(211004) - Sheet - AR-1-8060 - SHADOW ANALYSIS - 21 JUNE - 9am & 10am.pdf 

(211004) - Sheet - AR-1-8062 - SHADOW ANALYSIS - 21 JUNE - 11am & 12pm.pdf 

(211004) - Sheet - AR-1-8064 - SHADOW ANALYSIS - 21 JUNE - 1pm & 2pm.pdf 

(211004) - Sheet - AR-1-8066 - SHADOW ANALYSIS - 21 JUNE - 3pm.pdf 

(211004) - Sheet - AR-1-9000 - ARTIST IMPRESSION - SHEET 01.pdf 

(211004) - Sheet - AR-1-9001 - ARTIST IMPRESSION - SHEET 02.pdf 

(211004) - Sheet - AR-1-9002 - ARTIST IMPRESSION - SHEET 03.pdf 

(211004) - Sheet - AR-1-9003 - ARTIST IMPRESSION - SHEET 04.pdf 

(211004) - Sheet - AR-1-9004 - ARTIST IMPRESSION - SHEET 01.pdf 

(211004) - Sheet - AR-1-9005 - ARTIST IMPRESSION - SHEET 06.pdf 

(211004) - Sheet - AR-1-9030 - ADG COMPLIANCE PLAN - BLDG 1 TYPICAL PLAN.pdf 

(211004) - Sheet - AR-1-9031 - ADG COMPLIANCE PLAN - BLDG 2 TYPICAL PLAN.pdf 
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(211004)_Yield Schedule - Stage 01 DA_LEC.pdf 

 

3 SCHEDULE OF EXCLUSIONS 
The Scope of our Services included in this proposal is as follows: 

▪ Land costs (including any costs of marketing and selling land) 

▪ Land and agent’s fees 

▪ Finance costs 

▪ Special fees and payments (section 94) 

▪ Sales, leasing and marketing fees 

▪ Fitout of retail and Food and Beverage (cold shell allowed) 

• FF&E 

• Public Art  

 

 

 


