Registered* Quantity Surveyor's Detailed Cost Report

* A member of the Australian Institute of Quantity Surveyors or the Royal Institute of Chartered Surveyors

DEVELOPMENT APPLICATION

or
CONSTRUCTION CERTIFICATE [Section 61]

APPLICANT'S NAME
APPLICANT'S ADDRESS

OCCUPIER'S NAME

DESCRIPTION OF WORKS

TOTAL DEVELOPMENT COST

$

TOTAL CONSTRUCTION COST $

TOTAL GST
TOTAL SITE AREA

TOTAL GROSS FLOOR AREA

PROFESSIONAL FEES

DEMOLITION & SITE

PREPARATION

EXCAVATION

CONSTRUCTION Commercial

CONSTRUCTION Residential

CONSTRUCTION Retail

FITOUT Commercial

FITOUT Residential

FITOUT Retail

CARPARK

| certify that | have:

$

m2

m2

%
%

Institute of Quantity Surveyors.

.

A2

Prepared by (name of organisation):

Position and Qualifications:

[Development cost in excess of $3,000,000.00]

—

Built Development Group Pty Ltd

Level 7, 343 George St.,Sydney

NSW 2000

Liverpool City Council and Others

REFERENCE:

DATE:

DEVELOPMENT NAME
DEVELOPMENT ADDRESS

25th November 2019

Liverpool Civic Place

52 Scott Street, Liverpool

NSw 2170

Demolition of existing structures, site retention system and bulk excavation in preparation for new buildings

13,876,976

12,615,432

1,261,544

7,190.40

N/A

6

GROSS FLOOR AREA

(Commercial) m?
GROSS FLOOR AREA
(Residential) m?

Total GST Cost
GROSS FLOOR AREA) (Retail) m?

GROSS FLOOR AREA (Parking) m?
NUMBER OF PARKING

N/A

N/A

N/A

N/A

4.9

1,511,370

210

5,073,600

706

N/A

N/A

N/A

N/A

N/A

N/A

N/A

Mr Stephen Brown

SPACES

of construction cost
of development cost

total construction cost
Im? of site area

total construction cost
Im? of site area

total construction cost
/m? of commercial area

total construction cost
Im? of residential area

total construction cost
Im? of retail area

total construction cost
/m? of commercial area

total construction cost
Im? of residential area

total construction cost
Im? of retail area

total construction cost
/m? of parking area
per space

Inspected the plans the subject of the application for development consent or construction certificate
Prepared and attach an elemental estimate generally prepared in accordance with the Australian Cost Management Manuals from the Australian

Calculated the development costs as required under Item 7 of Liverpool City Council Development Application Form: "Estimated cost of works"
Included GST in the caclulation of development cost
Measured Gross Floor Areas in accordance with the Method of Measurement of Building Areas in the AIQS Cost Management Manual Volume 1, Appendix

N/A

Signed:

ZuZ %

Name: Stephen Brown

AAIQS - Member ID 1368

Date: 25th November 2019

Registered QS Detailed Cost Rpt

Detailed-Quantity-Surveyors-Report-over-3-mil



LCP Early Works
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' Job Name : LCP EARLY WORKS Job Description '{
! Client's Name:  Built Developments Pty Ltd Demolition of Existing Structures, !
. ___________ ExcavationandRetention ________ !
Trd Trade Description Trade Cost/m2 Trade
No. ' % Total
1 Site Preparation 47.45 82.74 6,584,970
2 Substructure 23.57 41.10 3,271,220
3 Builders Preliminaries and Supervision 10.65 18.58 1,478,429
4 Subtotal 11,334,619
5 Design 4.90 8.54 680,078
6 Overhead Recovery & Margin 4.33 7.55 600,735
7 Subtotal 12,615,432
8 GST 9.09 15.85 1,261,544
9 Subtotal 13876976
GFA: 79,588 m2. 100.00 174.36 13,876,976
Final Total : § 13,876,976
Built Page: 1 of 1 Date of Printing:  21/Now/19
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LCP Early Works

| Job Name : LCP EARLY WORKS
i Client's Name:  Built Developments Pty Ltd
|

Job Description
Demolition of Existing Structures,

Excavation and Retention

Item Item Description Quantity Unit Rate Amount
No.
Trade : 1 Site Preparation
DEMOLITION & EXCAVATION
1 | Allowance for clearing including existing 7,197.00 | m2 210.00| 1,511,370.00
structures and at grade improvements
2 | Bulk excavation in VENM 67,648.00 | m2 75.00| 5,073,600.00
3 | EO allowance for treatment of top layers of soils 7,197.00 | m2 EXCL
as "general solid"
Site Preparation Total : 6,584,970.00
Trade : 2 Substructure
SUBSTRUCTURE
1 | Basement retention system and perimeter 3,530.00 | m2 850.00| 3,000,500.00
retaining wall complete
2 | Capping beam to top of retention system 376.00 | m 720.00 270,720.00
Substructure Total : 3,271,220.00
Trade : 3 Builders Preliminaries and Supervision
Builders Preliminaries and Supervision Total :
Trade : 4  Subtotal
1
Subtotal Total :
Trade : 5 Design
1
Design Total :
Trade : 6 Overhead Recovery & Margin
1
Overhead Recovery & Margin Total :
Trade : 7  Subtotal
1
Built Page: 1 of 2
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LCP Early Works

! Job Name : LCP EARLY WORKS Job Description :
3 Client's Name: Built Developments Pty Ltd Demolition of Existing Structures, :
L e e e . Excavation and Retention |
Item - Item Description Quantity Unit Rate Amount
No. , 4
Subtotal Total :
Trade : 8 GST
1
GST Total:
Trade : 9  Subtotal
1
Subtotal Total:
Built Page: 2 of 2 Date of Printing: 21/Nov/19
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